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Service Level Agreement 
 
between 
 
 
Service Providers 
 
Full Address of all Service Providers delivering products through this SLA 
 
hereinafter called "Service Providers" 
 
and 
 
 
User Organisation 
 
Full Adress of User 
 
hereinafter called "User" 
 
 
(In this Agreement the Service Provider and the User shall be referred to together as 
the “Parties” and individually as the “Party”). 
 
 
the following has been agreed: 
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1 SERVICE DESCRIPTION 
The following services shall be subject to the delivery: 
 

1.1 Product XX  
 
Brief Service description:  

 
Product features: 

 

1.2 Product XY 
 

Brief Service description:  

 
Product features: 

 
 

2 CONTRACT CONDITIONS 
 

2.1 Responsibilities of the SERVICE PROVIDER 
 

2.1.1 Delivery of Products 

2.1.1.1 Delivery of Product XX 
 
 

2.1.1.2 Delivery of Product XY  
 

 
 

2.1.2 Additional Service (Installation/Maintenance/Training) 
 

2.1.3 Warranty 
 

The Service Provider guarantees that the products are according to the specification 
made in the ‘product description’ shown above. 
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2.2 Responsibilities of the USER 

2.2.1 Service validation 
The user will critically review all deliverables. Initial acceptance of products will be 
based on a written user acceptance note for mapping services and for final 
(downstream) services (model results) 
 

2.2.2 Integration of services within operational mandate 
Every service to be delivered shall be used and integrated into the normal work of the 
respective organisation. This will demonstrate the usefulness of the services and will 
identify open gaps and problems to be solved for operational use. 
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2.2.3 Internal contributions 
The USER shall provide the following input data free of charge to the service providers: 
 

Type of data Provision Ownership License 
Agreement 
needed? 

Date of 
delivery 
expected 

Recipient Required 
for 

product 

Remarks General 
contact 
IKSMS 

Specific 
national / 
regional 
contact 
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The following additional contributions will be provided:  
 
Type of Contribution Name of User 

Organisation 
Remarks 

 
Cash Investment   
Staff allocation   
   
   
   
Infrastructure   
   
   
   
Others   
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2.2.4 Dissemination of results to other user organisations  
In order to show findings and demonstrate the usability of services and products the 
following actions are foreseen: 
 
Type of Contribution Name of User 

Organisation 
Remarks 

 
Participation in GMES 
meetings organised 
by ETC-TE within 
Task 1 

 funded by project 

Dissemination in 
national meetings and 
working groups 

  

Dissemination in 
international meetings 
and working groups 

  

Publications   
Others  e.g. on internal WEB pages 
Integration of results 
into user Information 
system 

 Make all results available for all 
participating parties 

Integration of results 
into other international 
information systems  

 Dissemination of LC Information is 
possible without restrictions. 
Release of model results using 
restricted information is possible only 
after written approval by Users 
concerned. 

 
 

2.2.5 Reporting Obligations 
The USER will provide at least the following documents to ESA via the project 
manager: 
 

� Initial User acceptance note for mapping services and for final (downstream) 
services (model results) 

 
� For each service user-side utility reports will be provided, showing the areas 

where the services have been applied together with the benefits (real or 
potential) which can be achieved in comparison to existing work flows / 
practices. 

 
� Final user acceptance will be documented in a final user acceptance note. 
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2.2.6 Mitigation actions procedure 
 
Identification of critical processes 

� e.g. permanent tracking of progress and results 

Backup provision 

� e.g. in case of non-availability of data for a certain season transfer of actions into next season upon 
approval of ESA, user and SP 

Recovery procedures 

� e.g. if certain crucial data sets are not available for certain regions, products will be provided for 
regions where the appropriate data is available upon approval by ESA, user and SP 

Transition 

�  

Escalation procedure 

�  

Disengagement 

�  
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2.3 Time schedule and Delivery Milestones 

2.3.1 Service provision milestone plan for mapping product XY (e.g. M2.1) 
 

Service 
Milestone * 

Delivery 
expected 

Product 
to be 

delivered 

Responsible Explanation 
 

SP-1   
SP,  

approval QA 
Team 

Qualification of service chain and operators 
 
Input Documents: Service Validation Protocol (C5), training certificates 
Output: Minutes of Production Readiness Review (PRR) 

SP-2   User / SP 
Service level agreement finally approved and production kick-off 
 
Documents: SLA, kick-off minutes 

IP-1.    SP 

Delivery to QA Team: first batch of data base of mapped area 
 
Documents:  
Service Provider: TN as input to Service Operations Report (S6) ;  

IP-2.    SP 

Delivery to QA Team: full data base of mapped area 
 
Documents:  
Service Provider: TN as input to Service Operations Report (S6) ;  

SP-3   
SP,  

approval QA 
Team 

Independent user-side service quality assurance successfully passed for mapping products   
 
Documents:  
QA Team: Service Validation Report (C6), TN QA 

IP-3.    SP Delivery to User: full data base of mapped area 
SP-4    Not applicable  

SP-5   User 

Final user acceptance 
 
Documents: TN Acceptance Test as input to Service Validation Report (C6), Final user 
acceptance note and user-side utility reporting (Service Utility Report - U4) 

 
* SP = Service Provision Milestone (GSE Land Payment Milestone relevancy); IP = Internal Provision Milestone (no GSE Land Payment Milestone relevancy) 
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2.3.2  Service provision milestones for downstream product XY (e.g. WQ1.7) 
 

Service 
Milestone * 

Delivery 
expected 

Product 
to be 

delivered 

Responsible Explanation 
 

SP-1    Not applicable 

SP-2   User / SP 
Service level agreement finally approved and production kick-off 
 
Documents: SLA, kick-off minutes 

SP-3    Not applicable 

IP-1.    SP 

Delivery : data base of final product 
 
Documents:  
Service Provider: TN as input to Service Operations Report (S6)  

SP-4   User / SP 

Initial user acceptance for final (downstream) services 
 
Documents:  
User: TN Acceptance note issued by user organisation (Confirmation of Receipt) 

SP-5   User 

Final user acceptance 
 
Documents: TN Acceptance Test as input to Service Validation Report (C6), Final user 
acceptance note and user-side utility reporting (Service Utility Report - U4) 

IP-2.    User Update of user-side utility reporting (Service Utility Report - U4) after long term usage 
 
*SP = Service Provision Milestone (GSE Land Payment Milestone relevancy); IP = Internal Provision Milestone (no GSE Land Payment Milestone relevancy) 
 



GSE Land Information Services - ITD-2005-0421-0-1  
 

Page 10 

 

2.3.3 Overall delivery schedule 
 

Service
Implementat
ion site

Service 
Building 
Block

Service 
provider

Oct
T0+1

Nov
T0+2

Dec
T0+3

Jan
T0+4

Feb
T0+5

Mar
T0+6

Apr
T0+7

May
T0+8

Jun
T0+9

Jul
T0+10

Aug
T0+11

Sep
T0+12

Oct
T0+13

Nov
T0+14

M2.1 ITD

WQ1.7 ITD

Production schedule as defined in SLAs
Details of delivery shall be negotiated with users in final SLAs

User evaluation & production preparation incl. data acquisition, task 4 results integration etc.
final production

GSE Land Service Provision Milestones

SP-1: Qualification of Service Chains and Operators
SP-2: Service Level Agreement finally approved and production kick off
SP-3: Independant user-side service quality assurance successfully passed for mapping products
SP-4: Initial user acceptance for final (downstream) services
SP-5: Final User Acceptance

IP-X

W
Q

S
aa

r-
M

os
el

Service Description
Phase 1 Phase 2

2005 2006

1

2

3

4

5

1

1

2

3

4

5

5

5

3

1

2 1 2 3

2 1 4

 
 

Figure 2-1: Detailed production plan incl. service (SP) and internal (IP) provision milestones  for Implementation Site according to SLAs XY for 
WQ/WA/PR/PU 
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2.4  PRICE 
 

The price is for all deliverables Delivery Duty Unpaid (DDU), exclusive of import 
duties and V.A.T, in accordance with the Incoterms 2000 
 
Price changes 
 
A change in the price or in the apportionment of the price can only be made in 
accordance with an agreed change in writing. 

 
 

2.4.1 Price for Production  
The price has been set up to produce and deliver the above mentioned products 
within the framework of the project. 
 
The total firm fixed price excluding any taxes and duties amounts to  
 

EURO 1234,-- 
 

 
With respect to the special contract conditions of ESA GSE Stage II projects it is 
important to note the following issues: 
 

� The price presented above shows the production costs only for all services 
offered. 

� The effort for the ESA project management and the networking is not included. 
This is true for additional costs arising from the special tender conditions of 
ESA as well (e.g. for reporting) 

� Under commercial conditions the management overheads (project 
management and network control) would need to be added 

 

2.4.2 User Side Investment 
The following contribution on user side is foreseen: 
 

A) Financial contribution: 
 

EURO 1234,-- 
 

B) Investment in kind: 
 

EURO 1234,-- 
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2.5 LIABILITY 
 

2.4.1 Technical specifications, formats, and quality standards may be published 
from time to time by the Service Provider. 

 
2.4.2 For a period of 3 months after delivery of products/services delivered by 

the Service Provider, the Service Provider warrants to the User that the 
products/services supplied by the Service Provider and purchased by the 
User are free from defects of workmanship and material and are of the 
area ordered. However the Service Provider's responsibility and liability are 
the replacement of the defective products/services and the transportation 
cost from the Service Provider to the User of the new products/services. If 
the products/services do not fulfil the User's schedule requirements (e.g. 
fixed need date for specified data without defect), the User shall have the 
right to cancel the order.  

 
 The Service Provider gives no further warranty and expressly excludes the 

same whether express, implied, statutory, or otherwise, especially as to 
quality or fitness of the products/services for any particular purpose. 

 
2.4.3 In no event shall the Service Provider be liable to the User or to any other 

party for any loss or damage whatsoever and howsoever caused arising 
directly and indirectly in connection with the specification of the 
products/services. The Service Provider’s financial liability shall not exceed 
amounts paid for products/services ordered and delivered for which a claim 
has been received. 

 
2.4.4 In case that specific data sets of the user which are requested by the 

Service Provider for being crucial to produce certain products can not be 
made available to the service provider in time - which may lead to non-
ability of delivering the respective products or to a reduction of the foreseen 
quality -  this shall not lead to any liability of both parties. 

 

2.6 Applicable Law and Arbitration 
 
 

2.5.1 The originals of this Agreement shall be governed by and interpreted in 
accordance with the laws of Germany 

 
2.5.2 In the event of a dispute or misunderstanding between the Parties, the 

aggrieved Party shall send written notice to the other as soon as possible, 
explaining the nature and details of the dispute or misunderstanding. If the 
Parties are unable to settle the dispute amicably, three arbitrators 
appointed under these rules shall finally settle it under the Rules of 
Conciliation and Arbitration of the International Chamber of Commerce in 
Paris, 
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Arbitration proceedings shall be conducted in Zurich, Switzerland, in the 
English language. 

 
Each Party shall bear the costs of arbitration proceedings in the 
proportions determined by the arbitrators. 

 

2.7 Miscellaneous 
 

2.6.1 Any amendment or change to the Agreement shall only be effective once 
signed by a duly authorized representative of each of the Parties.  

 
2.6.2 Failure or neglect by a Party to enforce at any time any of the provisions 

hereof shall not be construed nor shall be deemed to be a waiver of the 
Party’s rights hereunder nor in any way affect the validity of the whole or 
any part of this Agreement nor prejudice the Party’s rights to take 
subsequent action. 

 

2.6.3 The invalidity in whole or in part of any provision of this Agreement shall 
not void or affect the validity of any other provision or the total Agreement. 
The parties agree to modify the invalid provision in such a way to achieve a 
valid provision. 

 

2.6.4 The provisions herein represent the full extent of the Agreement between 
the contracting Parties. This Agreement supersedes all other previous 
agreements between them. 

 

2.6.5 This service level agreement shall come into force after signature of the 
GSE Land project contract between ESA and Infoterra GmbH 

 
 

 
IN WITNESS WHEREOF, THE PARTIES HAVE SIGNED THIS AGREEMENT 
THROUGH THEIR DULY AUTHORIZED REPRESENTATIVES,  
THIS …. DAY OF …. 
 
 
Done in …. original copies, 
 
 
SERVICE PROVIDER  USER 
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